Voluntary Services Evaluation Summary for Lots 4 to 6 - Volunteer Car Driving

			1	2	3	4					
	Voluntary Services: Volunteer Car Driving Services										
0 11 0		VE0/110									
Section 2	Contact Details	YES/NO	Y	Υ	Υ						
Section 3	Applicants Business Details	YES/NO	Y	Y	Y						
Section 5	Applicants Business Details	TES/NO	1	I	ī						
Section 5	Economic and Financial Standing	PASS/FAIL	Р	Р	Р						
<u>occuon o</u>	- Continue and I mandar standing	I AGON AIL									
Section 6	Track Record, Capability and Capacity	PASS/FAIL	Р	Р	Р						
	, , , , , , , , , , , , , , , , , , ,										
Section 7	Insurance	PASS/FAIL	Р	Р	Р						
Section 8	Quality Assurance	PASS/FAIL	Р	Р	Р						
Section 9	Equal Opportunities	PASS/FAIL	Р	Р	Р						
0 11 12		D 4 00 /= : ::			_	ļ	ļ				
Section 10	Health and Safety	PASS/FAIL	Р	Р	Р						
Castian 44	Fundamental Management and Costainable Decomposet	PASS/FAIL	Р	P	P						
Section 11	Environmental Management and Sustainable Procurement	PASS/FAIL	Р	Р	Р						
				Mark out of 10				Per	Fauiva	Equivalent	
			1	1 2 3 4				1	3	4	
			-					-	2		-
Section	Description	Max					%				
Prioritisation 1	Organisational Delivery										
Section 12	Staff Resources	10	4	8	4	NA	10	4.0	8.0	4.0	
Section 13	Local Knowledge	10	4	9	4	NA	10	4.0	9.0	4.0	
Section 14	Service Delivery - Overall	10	4	8	4	NA	15	6.0	12.0	6.0	
				_							
Section 15	Service Delivery Lot 4 - Volunteer car driving services in Banbury and surrounding villages	10	5	9	4		20	10.0	18.0	8.0	
D.: 4 0	Management and Onnerite the										
Prioritisation 2	Management and Organisation	10	4	9	4	NA	40	4.0	9.0	4.0	
Section 16	Management and Supervision	10	4	9	4	INA	10	4.0	9.0	4.0	
Section 17	Performance Management	10	4	9	4	NA	10	4.0	9.0	4.0	
Section 17	Ferformance management	10	-	9	4	INA	10	4.0	9.0	4.0	
Prioritisation 3	Pricing Proposal and Adding Value	1									
Section 18	A complete breakdown of the costs of your proposal	10	6	8	3	NA	10	6.0	8.0	3.0	
	,	1				<u> </u>					
Section 19	Adding value to the resources of the commissioned services	10	5	9	3	NA	10	5.0	9.0	3.0	
Prioritisation 4	Partnership Working										
Section 20	Partnership Working	10	5	6	2	NA	5	2.5	3.0	1.0	
	TOTA	L l	1	1	l		100	46	85	37	